

**RIVER STREET PUMP STATION UPGRADE
ROCHESTER, NH**

ADDENDUM NO. 5

To be considered as part of the contract drawings and specification for the River Street Pump Station Upgrade, Bid No. 20-14.

SPECIFICATIONS

1. **SECTION C-111 ADVERTISEMENT FOR BIDS**

DELETE the first paragraph of the specification section in its entirety and **REPLACE** with the following:

Sealed Bids for the construction of the **RIVER STREET PUMP STATION UPGRADE** will be received, by **CITY OF ROCHESTER, NH**, at the office of the **Purchasing Agent**, until **2:15 PM** local time on **Thursday, October 3, 2019**, and then publicly opened and read aloud at City Council Chambers at **2:45 PM** of the same day. The Project consists of demolishing the existing masonry block/brick façade pump station building, constructing a new masonry block/brick façade pump station building, furnish and installing new self priming pumps, related controls and appurtenances, furnish and install standby power engine/generator and appurtenances, site paving and new fencing.

2. **DELETE** Specification Section 01 11 01 in its entirety and **REPLACE** with Specification Section 01 11 01, attached.

END OF ADDENDUM 5

BY ORDER CITY OF ROCHESTER, NH

SECTION 01 11 01

CONTRACT TIME

PART 1 – GENERAL

1.01 SCOPE OF WORK

The Contractor shall be responsible for the scheduling, managing, and executing the Work as described in Section 01 11 00 in accordance with the requirements of this Section.

1.02 SPECIFIC DATE SCHEDULE

The following schedule contains dates which shall be adhered to and are the last acceptable date unless modified in writing between the Owner and Contractor.

<u>Activity</u>	<u>Date</u>
Bid Opening	10/3/19
Award Contract	12/31/19
Issue Notice to Proceed	1/24/20
Substantial Completion	9/15/20
Final Completion	9/30/20

PART 2 – PRODUCTS (NOT USED)

PART 3 – EXECUTION (NOT USED)

END OF SECTION