

NOTICE TO BIDDERS


June 7, 2007

ADDENDUM NO. 2

City of Rochester

Bid No. 07-66

Hanson Street/Central Avenue Reconstruction
Rochester, New Hampshire



Bidders shall acknowledge receipt of this Addendum No. 2
on the Bid Form, Page BF-1

Item 1: Bid Date/Time

Bidders are hereby notified that there has been no change in the bid due date or time. All bids are due on **June 14, 2007 at 2:30 PM** local time, at the City of Rochester Municipal Complex, 31 Wakefield Street, Rochester, NH 03867.

Item 2: Bid Form (Item Changes)

Delete Bid Form Page BF-18 and replace with new Bid Form Page BF-18, dated June 7, 2007, attached to this Addendum No. 2. The change in the form reflects the addition of Bid Item 670.54 – Decorative Metal Fence and Gate as part of Add-Alternate #1.

END OF ADDENDUM NO. 2

**ROCHESTER
HANSON STREET/CENTRAL AVENUE RECONSTRUCTION
ROCHESTER, NH
BID FORM**

Notes:

1. All prices must be written in ink. Unit prices must be written in words as well as figures for the entire proposal. In case of discrepancy, the amount in words shall govern.
2. All prices given shall include items delineated in the Measurement and Payment Section, and in accordance with the Drawings, Specifications and Contract Documents.

ADD-ALTERNATES

Item No.	Description	Quantity	Unit	Unit Price	Total Price
ADD-ALTERNATE #1					
659.2	Project Landscaping - Rochester Historical Society _____ dollars and _____ cents.	1	LS	\$ _____	\$ _____
670.54	Decorative Metal Fence and Gate _____ dollars and _____ cents.	28	LF	\$ _____	\$ _____
670.8	Historical Society Hardscape Improvements _____ dollars and _____ cents.	1	LS	\$ _____	\$ _____
	TOTAL ADD-ALTERNATE #1: _____ dollars \$ and _____ cents.				
ADD-ALTERNATE #2					
670.423	Brick Faced CMU Wall and Iron Fence _____ dollars and _____ cents.	285	LF	\$ _____	\$ _____
	TOTAL ALTERNATE #2: _____ dollars \$ and _____ cents.				