

Item #	Description	John H. Lyman		Green and Russel Inc.		SUR Construction		Apex Construction	
		Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
Item 1	Mobilization Demobilization/Bonds	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	10,000.00	10,000.00
Item 2	Install Storage Tanks, Manholes	\$194,000.00	\$194,000.00	\$283,000.00	\$283,000.00	\$210,615.00	\$210,615.00	275,300.00	275,300.00
Item 3	Install chaninline fence Gate	\$52.00	\$20,020.00	\$45.00	\$17,325.00	\$41.00	\$15,875.00	32.00	12,320.00
Item 4	Install Flow Monitoring Instruments & Control Pane	\$45,000.00	\$45,000.00	\$25,000.00	\$25,000.00	\$45,000.00	\$45,000.00	25,000.00	25,000.00
Item 5	Install Temporary Line Stop	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$2,600.00	\$2,600.00	22,000.00	22,000.00
	TOTAL		\$289,020.00		\$350,325.00		\$284,090.00	3,000.00	344,620.00
1A Alternat	Install of 24" valve and air inlet at round pond	\$20,000.00	\$20,000.00	\$24,000.00	\$24,000.00	\$28,000.00	\$28,000.00		3,000.00
	TOTAL WITH ALT.		\$309,020.00		\$374,325.00		\$312,090.00		347,620.00