



HARRIMAN

ADDENDUM

Date January 26, 2017

To Prospective Bidders

Re Addendum No. 1 to the Construction Documents for:

Recreation Department - Structural Reinforcing of Roof System
Bid # 17-29
Rochester Arena, Rochester, NH
Project No. 16598

This Addendum forms a part of the Contract Documents and modifies the original Construction Documents dated January 04, 2017.

This Addendum consists of two pages.

Harriman

Daniel A. Bisson, AIA
Project Manager

46 HARRIMAN DRIVE
AUBURN, ME 04210
207.784.5100

123 MIDDLE STREET
PORTLAND, ME 04101
207.775.0053

33 JEWELL COURT, SUITE 101
PORTSMOUTH, NH 03801
603.626.1242

170 MILK STREET, SUITE 5
BOSTON, MA 02109-3438
617.426.5050

www.harriman.com

CLARIFICATIONS TO BID DOCUMENTS

1. Question – Are permits required for this project? Wasn't sure if the city would take care of that? If yes, what permits will be required and what is the cost for each?
RESPONSE BY CITY OF ROCHESTER: No permits are expected. The Contractor will not be responsible for any Building Permit related items. If any are required, the City will take care of them.
2. Question – If we have subcontractors who would like to view the site is it possible to gain access?
RESPONSE BY CITY OF ROCHESTER: Yes, access is available. Please call the Department of Public Works at 603-332-4096 to schedule and arrange access.
3. Question – Are there any bonding requirements due with the proposal?
RESPONSE BY CITY OF ROCHESTER: Only Insurance requirements were indicated in the scope/RFQ The City will not require Performance or Payment Bonds on the project. Payments will be processed monthly based on work completed, per a submitted Schedule of Values. The City may require submittal of Lien Waivers throughout the project to insure subcontractors and suppliers are being appropriately paid.