

Bid # 19-31 2019 Pavement & Highway Improvement Project

3:00 PM March 21, 2019

| Item No. | Description | Estimated Quantity | Units | Pike Industries | | Brox Industries | | | | | |
|----------|---|--------------------|-------|-----------------------------|--------------|---------------------------------|--------------|----------|------|---------------------------------|------|
| | | | | Bid Bond | | Statement Bidder Qualifications | | Bid Bond | | Statement Bidder Qualifications | |
| | | | | Yes | X No | Yes | X No | Yes | X No | Yes | X No |
| | | | | Proof of DOT Qualifications | | Proof of DOT | | | | | |
| | | Yes X No | | Yes X No | | | | | | | |
| | | | | Unit Price | Total Price | Unit Price | Total Price | | | | |
| 1 | Uniformed Officers (modified NHDOT 618.6) | 1 | Allow | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | | | | |
| 2 | 24" Pamrex MH Castings | 5 | Ea | \$450.00 | \$2,250.00 | \$445.00 | \$2,225.00 | | | | |
| 3 | 32" Pamrex MH Castings | 10 | Ea | \$700.00 | \$7,000.00 | \$715.00 | \$7,150.00 | | | | |
| 4 | 24" Rexus Frames and Grates | 10 | Ea | \$450.00 | \$4,500.00 | \$475.00 | \$4,750.00 | | | | |
| 5 | Night Work Premium | 5 | Ea | \$1,500.00 | \$7,500.00 | \$400.00 | \$2,000.00 | | | | |
| 6 | Coring into Existing Structures | 2 | Ea | \$250.00 | \$500.00 | \$575.00 | \$1,150.00 | | | | |
| 203.1 | 18" Swale Creation or Rehabilitation | 100 | LF | \$30.00 | \$3,000.00 | \$10.00 | \$1,000.00 | | | | |
| 214 | Fine Grading | 7,800 | SY | \$1.25 | \$9,750.00 | \$0.50 | \$3,900.00 | | | | |
| 304.112 | Reclaim Stabilized Base Processed in Place, 12" Deep (Includes compaction and calcium addition) | 7,800 | SY | \$2.25 | \$17,550.00 | \$4.00 | \$31,200.00 | | | | |
| 304.32 | Crushed Gravel for Shoulders | 500 | CY | \$35.00 | \$17,500.00 | \$40.00 | \$20,000.00 | | | | |
| 306.36 | 1.5" Stone for Reclaim Stabilized Base (blended in via reclaimer) | 500 | CY | \$55.00 | \$27,500.00 | \$27.00 | \$13,500.00 | | | | |
| 403.11 | Bituminous Pavement, machine method, Base | 850 | Tons | \$78.00 | \$66,300.00 | \$74.00 | \$62,900.00 | | | | |
| 403.11 | Bituminous Pavement, machine method, Wearing | 7,700 | Tons | \$79.00 | \$608,300.00 | \$74.00 | \$569,800.00 | | | | |

| | | | | | | | |
|-----------|---|--------|------|-------------|--------------|-------------|--------------|
| 403.12 | Bituminous Pavement, hand work (not accessible by machine) | 50 | Tons | \$150.00 | \$7,500.00 | \$125.00 | \$6,250.00 |
| 403.6 | Bituminous Joint Adhesive | 700 | LF | \$2.75 | \$1,925.00 | \$1.10 | \$770.00 |
| 410.22 | Asphalt Emulsion Used for Tack Coat | 780 | Gal | \$15.00 | \$11,700.00 | \$6.00 | \$4,680.00 |
| 417 | Cold Plane 2.0" (City to Retain Grindings at DPW Yard) | 61,500 | SY | \$2.25 | \$138,375.00 | \$2.00 | \$123,000.00 |
| 417B | Cold Plane Butt Joints (12" wide min. with Bobcat or similar) | 1,000 | LF | \$7.00 | \$7,000.00 | \$6.00 | \$6,000.00 |
| 600 | Incidental Construction | 1 | LS | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 |
| 603.82612 | 12" HDPE Smooth Interior, Corrugated Exterior Drainage Pipe | 100 | LF | \$150.00 | \$15,000.00 | \$70.00 | \$7,000.00 |
| 603.82615 | 15" HDPE Smooth Interior, Corrugated Exterior Drainage Pipe | 100 | LF | \$150.00 | \$15,000.00 | \$85.00 | \$8,500.00 |
| 603.82618 | 18" HDPE Smooth Interior, Corrugated Exterior Drainage Pipe | 100 | LF | \$150.00 | \$15,000.00 | \$75.00 | \$7,500.00 |
| 604.194 | 4' diameter catch basin with hood and 4' deep sump | 3 | Ea | \$7,000.00 | \$21,000.00 | \$4,000.00 | \$12,000.00 |
| 604.394 | 4' diameter drainage manhole | 3 | Ea | \$7,000.00 | \$21,000.00 | \$4,000.00 | \$12,000.00 |
| 604.4 | Adjustment of Catch Basins (mortar and brick) | 60 | Ea | \$325.00 | \$19,500.00 | \$220.00 | \$13,200.00 |
| 604.5 | Adjustment of Manholes (mortar and brick) | 65 | Ea | \$325.00 | \$21,125.00 | \$220.00 | \$14,300.00 |
| 605.56 | 6" Perforated Polyethylene Corrugated Underdrain (includes geotextile wrap) | 100 | LF | \$50.00 | \$5,000.00 | \$26.00 | \$2,600.00 |
| 609.01 | Vertical Granite Curb (concrete incidental to work) | 100 | LF | \$35.00 | \$3,500.00 | \$60.00 | \$6,000.00 |
| 609.02 | Curved Granite Curb (concrete incidental to work) | 50 | LF | \$35.00 | \$1,750.00 | \$60.00 | \$3,000.00 |

| | | | | | | | |
|----------|---|--------|-------|-------------|-----------------------|-------------|-----------------------|
| 609.21 | Sloped Granite Curb (concrete incidental to work) | 50 | LF | \$35.00 | \$1,750.00 | \$60.00 | \$3,000.00 |
| 609.5 | Reset Granite Curb (concrete incidental to work) | 200 | LF | \$25.00 | \$5,000.00 | \$40.00 | \$8,000.00 |
| 611.9 | Adjustment of Gate Boxes | 40 | Ea | \$150.00 | \$6,000.00 | \$170.00 | \$6,800.00 |
| 616.650 | 6' x 50' Traffic Loops | 3 | Ea | \$1,000.00 | \$3,000.00 | \$1,000.00 | \$3,000.00 |
| 619.1 | Maintenance of Traffic (includes flaggers) | 8 | Ea | \$17,000.00 | \$136,000.00 | \$8,000.00 | \$64,000.00 |
| 628.2 | Saw Cut Pavement | 700 | LF | \$2.00 | \$1,400.00 | \$2.00 | \$1,400.00 |
| 632.0104 | Retroreflective Paint Pavement Markings, 4" Lines | 69,000 | LF | \$0.18 | \$12,420.00 | \$0.18 | \$12,420.00 |
| 632.02 | Retroreflective Pavement Markings, Symbols | 200 | SF | \$2.25 | \$450.00 | \$2.25 | \$450.00 |
| 646.51 | Turf Establishment (loam and seed and mulch) | 1000 | SY | \$14.00 | \$14,000.00 | \$4.00 | \$4,000.00 |
| 692 | Mobilization | 8 | Ea | \$10,500.00 | \$84,000.00 | \$2,500.00 | \$20,000.00 |
| 1010.2 | Asphalt Escalation | 1 | Allow | \$10,000.00 | \$10,000.00 | \$1,000.00 | \$10,000.00 |
| | Total Bid Price | | | \$77,755.93 | \$1,370,045.00 | \$44,574.03 | \$1,099,445.00 |