

**BIOSOLIDS DEWATERING FACILITY AND CARBON BUILDING
ROCHESTER, NH**

ADDENDUM NO. 4

To be considered as part of the contract drawings and specification for the Biosolids Dewatering Facility and Carbon Building.

SPECIFICATIONS

1. SECTION C-111 ADVERTISEMENT FOR BIDS

DELETE the first paragraph of the specification section in its entirety and **REPLACE** with the following:

“Sealed Bids for the construction of the **BIOSOLIDS DEWATERING FACILITY AND CARBON BUILDING** will be received, by **CITY OF ROCHESTER, NH**, at the office of the **Purchasing Agent**, until **2:15 PM** local time on **Thursday, May 23, 2019**, and then publicly opened and read aloud at City Council Chambers at **2:30 PM** of the same day. The Project consists of constructing **a new Biosolids Dewatering Facility (Base Bid) and a new Carbon Building (Bid Alternate 1)**. Additional bid alternates include meeting Clean Water State Revolving Fund construction requirements (Bid Alternate 2) and providing named equipment (Bid Alternates 3, 4 and 5).”

The purpose of this change is to modify the date of the bid opening.

- 2.
3. In Specification Section C-410, **DELETE** Article 6 in its entirety and **REPLACE** with the following:

ARTICLE 6 – TIME OF COMPLETION

- 6.01 Bidder agrees that the **Base Bid** portion of Work will be substantially complete on or before **December 18, 2020**, and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **January 29, 2021**.
- 6.02 Bidder agrees that the **Bid Alternate No.1** portion of Work will be substantially complete on or before **January 29, 2021**, and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **February 26, 2021**.
- 6.03 Bidder accepts the provisions of the Agreement as to liquidated damages.

4. In Specification Section C-520, DELETE Paragraph 4.02 in its entirety and REPLACE with the following:

4.02 CONTRACT TIMES: DATES

- i. The Work associated with the Base Bid will be substantially completed on or before **December 18, 2020** and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **January 29, 2021**.
 - ii. The Work associated with Bid Alternate No. 1 will be substantially completed on or before **January 29, 2021** and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **February 26, 2021**.
5. DELETE Specification Section 01 11 01 in its entirety and REPLACE with Specification Section 01 11 01 Addendum 4, attached.

<p>The purpose of these changes is to extend the project completion dates.</p>

END OF ADDENDUM 4

BY ORDER CITY OF ROCHESTER, NH

SECTION 01 11 01

CONTRACT TIME

PART 1 – GENERAL

1.01 SCOPE OF WORK

The Contractor shall be responsible for the scheduling, managing, and executing the Work as described in Section 01 11 00 in accordance with the requirements of this Section.

1.02 COMPLETION DATE SCHEDULE

Time for completion (days) of the entire contract as specified and accepted shall be 555 consecutive calendar days from issuance of the Notice to Proceed (NTP).

1.03 SPECIFIC DATE SCHEDULE

The following schedule contains dates which shall be adhered to and are the last acceptable date unless modified in writing between the Owner and Contractor.

<u>Activity</u>	<u>Date</u>
Bid Opening	5/23/19
Award Contract	8/15/19
Issue Notice to Proceed (NTP)	8/21/19
Final Commissioning and Training – Base Bid	12/18/20
Final Commissioning and Training – Bid Alternate No. 1	1/29/21
Project End – Base Bid	1/29/21
Project End – Bid Alternate No. 1	2/26/21

PART 2 – PRODUCTS (NOT USED)

PART 3 – EXECUTION (NOT USED)

END OF SECTION